

Message Text

UNCLASSIFIED

PAGE 01 STATE 106695

66

ORIGIN COME-00

INFO OCT-01 NEA-09 ISO-00 EB-07 /017 R

DRAFTED BY COM/OED/MEPD:GBURKE/MW

APPROVED BY NEA/PAB:PDCONSTABLE

NEA/PAB:ASCHIFFERDECKER

----- 058265

P 072147Z MAY 75

FM SECSTATE WASHDC

TO AMEMBASSY KABUL PRIORITY

UNCLAS STATE 106695

E.O. 11652: N/A

TAGS:BMEP, BEXP, AF

SUBJECT: MAJOR PROJECT: KANDAHAR TEXTILE MILL

REF: KABUL 2880

PLEASE ADVISE TOUFIQUI AMATEX REVISED OFFER AS FOLLOWS:

1. CONSTRUCTION, BUILDING AND SERVICES PLANT COMPLETE AND FINAL, CONNECTIONS TO EQUIPMENT INCLUDING EQUIPMENT DELIVERY TO PLANT SITE AND CONSTRUCTION MANAGEMENT - DOLS 15, 900,-000 ESTIMATE (ESTIMATE PREPARED BY ROCKWOOD-GREEN ENGINEERS AND FISHBACK-MOORE INTERNATIONAL CONSTRUCTION COMPANY). MANY UNKNOWNNS AND QUESTIONS ON CONSTRUCTIONS. ESTIMATES BASED ON LIKE AND EXISTING PLANTS IN AFGHANISTAN. FINAL PRICES COULD BE LOWER.

2. ENGINEERING:

A. ENGINEERING DOLS 995,595

B. ENGINEERING SUPERVISION - TWO YEARS AT SITE -
DOLS 193,000

3. MACHINERY INCLUDING REVISED MACHINES AS SPECIFIED BY TOUFIQUI:

THREE PRINTING MACHINES

THREE SLASHERS

1,350 LOOMS (96 AND 120 CM AS SPECIFIED)

60,000 SPINDLES

UNCLASSIFIED

UNCLASSIFIED

PAGE 02 STATE 106695

140 SPINNING FRAMES TO SUPPLY EXTRA LOOM

80 CARDS
36 DRAWING
22 ROVING
COMPLETE SPINNING, WEAVING, DYEING AND FINISHING -
DOLS 27, 937,885.

4. SPARES AND ACCESSORIES TO BE SPECIFIED - DOLS 2 MILLION.

5. ERECTION AND TECHNICAL - DOLS 720,000.

6. MANAGEMENT AND TRAINING - DOLS 725,000.

7. CIF KARACHI - MACHINERY ONLY - DOLS 2,000,000 (ESTI-
MATE). MACHINERY PRICES BASED ON SHIPMENT LAST QUARTER
1975. SHIPMENT FIRST QUARTER 1976 INCREASES MACHINERY
PRICES TWO PERCENT. SHIPMENT SECOND QUARTER 1976 INCREAS-
ES MACHINERY PRICES FOUR PERCENT.

8. TOTAL COST OF PACKAGE - DOLS 50,971,480.

9. PLEASE ADVISE IF BALLARD REQUIRED KABUL MAY 10 OR
BETWEEN MAY 13 AND 19. THANKS AND BEST REGARDS, L. HUGH
BALLARD. END OF TEXT

10. APPEARS FROM LATEST MESSAGE THAT BALLARD PRESENCE AT
SATURDAY MEETING NOT MANDATORY. BALLARD TRAVEL TO KABUL
WAS DELAYED IN ORDER TO COMPLETE ABOVE BID. WONDER WHETHER
PREFERABLE FOR BALLARD TO ARRIVE KABUL AFTER MAY 13
CABINET DECISION. PLEASE ADVISE SUGGESTED ARRIVAL DATE FOR
BALLARD.

11. PLEASE TAG FUTURE CABLES FOR: COM/OED/MEPD. KISSINGER

UNCLASSIFIED

NNN

Message Attributes

Automatic Decaptioning: X
Capture Date: 01 JAN 1994
Channel Indicators: n/a
Current Classification: UNCLASSIFIED
Concepts: n/a
Control Number: n/a
Copy: SINGLE
Draft Date: 07 MAY 1975
Decaption Date: 01 JAN 1960
Decaption Note:
Disposition Action: n/a
Disposition Approved on Date:
Disposition Authority: n/a
Disposition Case Number: n/a
Disposition Comment:
Disposition Date: 01 JAN 1960
Disposition Event:
Disposition History: n/a
Disposition Reason:
Disposition Remarks:
Document Number: 1975STATE106695
Document Source: CORE
Document Unique ID: 00
Drafter: GBURKE/MW
Enclosure: n/a
Executive Order: N/A
Errors: N/A
Film Number: D750160-0976
From: STATE
Handling Restrictions: n/a
Image Path:
ISecure: 1
Legacy Key: link1975/newtext/t19750572/aaaacnzn.tel
Line Count: 93
Locator: TEXT ON-LINE, ON MICROFILM
Office: ORIGIN COME
Original Classification: UNCLASSIFIED
Original Handling Restrictions: n/a
Original Previous Classification: n/a
Original Previous Handling Restrictions: n/a
Page Count: 2
Previous Channel Indicators: n/a
Previous Classification: n/a
Previous Handling Restrictions: n/a
Reference: 75 KABUL 2880
Review Action: RELEASED, APPROVED
Review Authority: CunninFX
Review Comment: n/a
Review Content Flags:
Review Date: 16 JUL 2003
Review Event:
Review Exemptions: n/a
Review History: RELEASED <16 JUL 2003 by SilvaL0>; APPROVED <17 FEB 2004 by CunninFX>
Review Markings:

Margaret P. Grafeld
Declassified/Released
US Department of State
EO Systematic Review
05 JUL 2006

Review Media Identifier:
Review Referrals: n/a
Review Release Date: n/a
Review Release Event: n/a
Review Transfer Date:
Review Withdrawn Fields: n/a
Secure: OPEN
Status: NATIVE
Subject: MAJOR PROJECT: KANDAHAR TEXTILE MILL
TAGS: BTIO, BEXP, AF
To: KABUL
Type: TE
Markings: Margaret P. Grafeld Declassified/Released US Department of State EO Systematic Review 05 JUL 2006